
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 4/27/2015

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form 
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0068-07-050, ETC.
Project NH 1502(194)
Highway US 87
County HOWARD
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        SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
               PROJECT: NH 1502(194)           CONTROL: 0068-07-050                   
               COUNTY:  HOWARD                                                        
               LETTING: 05/05/2015                                                    
               REFERENCE NO: 0427                                                     

PROPOSAL ADDENDUMS
        ------------------                                                            
        _  PROPOSAL COVER                                                             
        _  BID INSERTS (SH. NO.:                                                    ) 
        X  GENERAL NOTES (SH. NO.: B thru F                                           
                                                                                    ) 
        X  SPEC LIST   (SH. NO.: 2-2                                                ) 
        X  SPECIAL PROVISIONS:                                                        
           ADDED: 008-010                                                             
                                                                                      
               DELETED: 008-002                                                       
                                                                                      
        _  SPECIAL SPECIFICATIONS:                                                    
           ADDED:                                                                     
                                                                                      
               DELETED:                                                               
                                                                                      
        X  OTHER: PLANS SHEET AND OTHER CHANGES                                       
                                                                                      
        DESCRIPTION OF ABOVE CHANGES                                                  
        (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                      
                                                                                      
                                                                                      
                                                                                      
        *****GENERAL NOTES*****                                                       
        ADDED NOTE TO ITEM 8:                                                         
        The Contractor is hereby authorized to begin work prior to the expiration     
        of the number of calendar days provided in the Special Provision to Item      
        8, Article 8.1. Notify the Engineer in writing of the date to begin work.     
        Time charges will commence when work begins or on the expiration of the       
        number of calendar days provided, whichever occurs first.                     
        SHEETS B-F INFORMATION SHIFTED DUE TO THE CHANGES ABOVE.                      
        *****SPEC LIST*****                                                           
        REMOVED SP 008-002, ADDED SP 008-010                                          
        *****PLAN SHEETS*****                                                         
        REPLACED SHEETS 8,8A,8B DUE TO GENERAL NOTE ADDITION                          
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ABILENE DISTRICT GENERAL NOTES 
2014 SPECIFICATIONS 

 
General 
 
Item 5, “Control of Work” 
All known utilities are identified in the plans, including the crossing of power lines. Use this 
information to identify potential issues with power poles and power lines prior to bidding. 
Make necessary arrangements with utility owners regarding temporary protections such as 
bracing power poles, and de-energizing power lines. The Department will not reimburse the 
cost of such temporary protections to the Contractor, unless the Engineer determines that 
inadequate information was available at the time the project was bid. “Call Before You Dig” 
“Call 811”  
 
Provide notification to the District Signal Shop by telephone at 325-676-6981 and by fax at 325-
676-6986 when planning drilling or excavation work in areas where existing TxDOT 
underground utilities exist. Visual evidence of TxDOT underground utilities in the area include  
illumination poles, ground boxes, flashing beacons, traffic signals, etc. This notification must be 
provided 48 hours in advance of performing the work, but no earlier than 72 hours before the 
work will commence. Drilled shaft locations or excavation areas must be staked prior to the 
notification so that the underground utilities can be located in relationship to the proposed 
work. Preserve and document the marked utility locations to prevent unnecessary secondary 
notifications. Secondary notifications that are due to failure to preserve and document 
previously marked utilities will be responded to at a cost of $500 each and will be deducted 
from the next payment. Notify the Engineer of conflicts between proposed work and 
underground utilities. Repair damaged TxDOT utilities in accordance with current electrical 
regulations, or as directed by the Engineer when damage is due to failure to provide 
notification to the District Signal Shop or failure to notify the Engineer of conflicts between 
proposed work and underground utilities. Repair work for these reasons will be performed at 
the Contractor's expense unless documentation is available to demonstrate otherwise as 
determined by the Engineer. 
 
Item 6, “Control of Materials” 
In addition to the requirements provided in Article 6.6, Storage of Materials, obtain approval 
from the Engineer prior to stockpiling materials or storing equipment on existing or newly 
constructed bridge decks. 
 
Item 7, “Legal Relations and Responsibilities” 
Provide access to all businesses and residences with minimum disruption and as directed. 
Materials, labor, and maintenance for these temporary accesses is considered subsidiary to the 
various bid items. 
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The total area disturbed for this project is 0.0 acres.  The disturbed area in this project, all 
project locations in the Contract, and the Contractor project specific locations (PSLs), within 1 
mile of the project limits, for the Contract will further establish the authorization requirements 
for storm water discharges.  If required, the Department will obtain an authorization to 
discharge storm water from the Texas Commission on Environmental Quality (TCEQ) for the 
construction activities shown on the plans.  The Contractor is to obtain required authorization 
from the TCEQ for Contractor PSLs for construction support activities on or off the ROW.  When 
the total area disturbed in the Contract and PSLs within 1 mile of the project limits exceeds 5 
acres, provide a copy of the Contractor NOI for PSLs on the ROW to the Engineer. 
 
Item 8 “Prosecution and Progress” 
Each contract awarded by the Department stands on its own and as such, is separate from 
other contracts.  A Contractor awarded multiple contracts must be capable and sufficiently 
staffed to concurrently process and/or execute all contracts at the same time. 
 
The Contractor is hereby authorized to begin work prior to the expiration of the number of 
calendar days provided in the Special Provision to Item 8, Article 8.1.  Notify the Engineer in 
writing of the date to begin work.  Time charges will commence when work begins or on the 
expiration of the number of calendar days provided, whichever occurs first. 
 
Items 110, 340, 341, 344, or 351 
The quantity shown in the plans for pavement structure repair is estimated.  The Engineer will 
determine specific locations to be repaired.  Unless otherwise shown in the plans, multiple 
locations throughout the project will be repaired, and may vary significantly in length and 
width. 
 
Item 134, “Backfilling” 
Backfill pavement edges with RAP material no later than 2 weeks after the construction of the 
final surface. 
 
Apply emulsion at a 50/50 of water to emulsion, emulsion rate = 0.15 gal/sy residual emulsion. 
 
RAP generated on this project will be used for backfilling pavement edges. 
 
Item 300, “Asphalt Oils, and Emulsions” 
Use Non-Tracking Tack Coat Emulsion. 
 
Item 302, “Aggregates for Surface Treatments” 
Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”.  
  
Flakiness index for aggregates will not be required on this project. 
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Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 
30%.  
 
Item 316, “Surface Treatments” 
Unless authorized in writing by the Engineer, the open season for the application of asphalt is 
May 15 to September 1. 
 
When cutback asphalt is used, delay the second surface treatment course or ACP overlay 90 
days.  When cool season emulsion asphalt is used, delay the second surface treatment course 
or ACP overlay 7 days. 
 
Seal driveways, median openings and intersections prior to sealing the roadway, unless 
otherwise approved. 
 
Furnish a minimum of three light or two medium pneumatic-tire rollers in accordance with Item 
210, “Rolling”. 
 
Provide pre-coat aggregate with PG 64-16 or as approved by the Engineer.  
 
For items of work that include both summer and Winter materials, the Engineer will determine 
which asphalt to apply based on timing and prevailing weather conditions. 
 
Item 344, “Superpave Mixture” 
 
Furnish aggregate for final surfaces with a minimum surface aggregate classification of “B”. 
 
Provide surface aggregates with a maximum magnesium sulfate soundness loss value of 25%. 
  
Provide subsurface aggregates with a maximum magnesium sulfate soundness loss value of 
30%.  
 
Provide an SP-D Fine Mixture with a minimum design VMA of 17.5% and a minimum plant-
produced VMA of 17%. 
 
The Engineer reserves the right to test all sources even if the source is listed in the Bituminous 
Source Rated Quality Catalog. 
 
Provide the testing lab samples to calibrate the ignition oven no later than five (5) working days 
prior to mix design verification. 
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Meet the minimum Hamburg Wheel Test requirements shown below: 

 PG 64 or lower – 5,000 passes 

 PG 70 – 10,000 passes 
 
Provide a stone on stone contact aggregate gradation below the reference zone. 
 
Dilution of tack coat is not allowed. 
 
Do not exceed a laydown width of 16’ per pass. 
 
Substitute Binders will not be allowed unless RAP or RAS is used in the production of the 
Superpave Mixture. 
 
Unfractionated RAP will not be allowed in surface mixtures. 
 
Item 351, “Flexible Pavement Structure Repair” 
The quantity shown in the plans for pavement structure repair is estimated. The Engineer will 
determine specific locations to be repaired. Unless otherwise shown in the plans, multiple 
locations throughout the project will be repaired, and may vary significantly in length and 
width. 
 
Item 354, “Planing and Texturing Pavement”, 
Stockpile all Reclaimable Asphaltic Pavement near north end of project at US 87 and FM 2230 
between mile markers 356 and 358, approximately 1.5 miles from the end of the project. 
 
Build stockpiles in horizontal layers with a maximum height of 10 feet, as directed. Minimize 
driving on the stockpile to prevent excessive compaction. 
 
Item 502, “Barricades, Signs and Traffic Handling” 
Provide the Engineer with written notification seven (7) days in advance of major traffic 
changes. A major traffic change is defined as the temporary (greater than one day) or 
permanent relocation of traffic lanes typically in an urban setting. The notice will, at a 
minimum, include the expected date, time and scope of the traffic change. The Department will 
utilize the information provided to inform the traveling public of the changes. Failure to provide 
advance notice, or to provide accurate information, will result in delaying the work until such 
time that the public has been notified.  
 
Additional signs, barricades and traffic handling may be necessary to complete the work shown 
herein and will be provided by the contractor as required and will be considered subsidiary to 
this item. 
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Provide separate attenuators for each work area within a common lane closure as approved or 
directed by the Engineer.  
  
Provide to the Engineer a letter certifying that all truck-mounted attenuators (TMA) used on the 
project have proven to be crashworthy using the criteria outlined in the National Cooperative 
Highway Research Program (NCHRP) Report 350.  
 
Relocate existing roadside signs to temporary supports as approved by the engineer. 
 
All safety appurtenances such as signs, delineators, object markers and route markers will be in 
place prior to opening each phase of the construction to traffic, unless otherwise directed.  
 
The Contractor Force Account “Safety Contingency” that has been established for this project is 
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic 
Control Plan, that could not be foreseen in the project planning and design stage. These 
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible 
Person based on weekly or more frequent traffic management reviews on the project. The 
Engineer may choose to use existing bid items if it does not slow the implementation of 
enhancement. 
 
Temporary work zone rumble strips, in accordance with WZ(RS)-14, are required for this 
project.  Install and maintain temporary work zone rumble strips in accordance with WS(RS)-14 
utilizing traffic control in accordance with applicable TCP(3) series traffic control standards, or 
as approved by the Engineer.  This work will not be paid for directly, but will be considered 
subsidiary to the various bid items of the contract. 
 
Item 540, “Metal Beam Guard Fence” 
For metal beam guard fence, use round wood posts.  
 
Steel posts for metal beam guard fence may be field cut to proper rail height with a power saw 
when approved by the engineer.  
 
Core drill 1 ¼ diameter holes through existing slab. Percussion or impact drilling is not 
permitted. Patch spalls, when directed by the engineer, in accordance with item 429, “Concrete 
Structure Repair”, at the contractor’s expense. 
 
Item 544, “Guardrail End treatments” 
Drill pilot holes for lag bolts to attach SGT head to wood post, do not hammer lag bolts. 
 
For roadways with shoulder widths two feet or less (non-curbed), place the SGT on a 25:1 taper 
as shown in the plans unless otherwise approved by the Engineer. For roadways with shoulder  
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widths greater than two feet, place the SGT with no flair unless the Engineer approves a flair 
installation. 
 
 
Item 658, “Delineator and Object Marker Assemblies” 
Delineators and object marker assemblies will use winged channel posts. The winged channel 
posts will be 1.12 lb/ft and 6.5 ft in length. 
 
Place type BRF delineators on bridge rail at 100-ft spacing. Reduce spacing to provide a 
minimum of three delineators per run. Attach with liquid nails or equivalent to bridge rail. 
 
Use a minimum of 2 inch long lag screws with washers to attach flexible GF2 barrier reflectors 
to wooden posts. 
 
Item 662, “Work Zone Pavement Markings” 
Place work zone pavement markings prior to the seal coat operation. 
 
Dispose of tabs and paper in an approved trash receptacle. (Reference Standard SW3P, waste 
material) 
 
Item 666, “Reflectorized Pavement Markings with Retroreflective Requirements” 
Provide a complete system of thermoplastic pavement markings at locations indicated on the 
plans and as directed. The plans are intended to show typical conditions, which can be 
extended throughout this project as approved or directed. 
 
Establish a true and correct alignment with a method approved by the Engineer. This work will 
be considered subsidiary. 
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                                                  CONTROL :  0068-07-050, ETC         
                                                  PROJECT :  NH 1502(194)             
                                                  HIGHWAY :  US 87                    
                                                  COUNTY  :  HOWARD                   
                                                                                      
                                                                                      
                                                                                      
                                                                                      
                                TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                      

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                      
                                                                                      
               ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
               ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                      
               STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
               ------------------------  TRANSPORTATION  NOVEMBER 1, 2014.            
                                         STANDARD SPECIFICATIONS ARE INCORPORATED     
                                         INTO THE CONTRACT BY REFERENCE.              
                                                                                      
               ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
               ITEM 134  BACKFILLING PAVEMENT EDGES (162)(166)(168)(300)(314)         
               ITEM 310  PRIME COAT (300)(316)                                        
               ITEM 316  SEAL COAT (210)(300)(302)                                    
               ITEM 344  SUPERPAVE MIXTURES (300)(301)(320)(520)(585)                 
               ITEM 351  FLEXIBLE PAVEMENT STRUCTURE REPAIR (132)(204)(247)(260)      
                         (263)(275)(276)(292)(310)(316)(330)(334)(340)                
               ITEM 354  PLANING AND TEXTURING PAVEMENT                               
               ITEM 500  MOBILIZATION                                                 
               ITEM 502  BARRICADES, SIGNS, AND TRAFFIC HANDLING                      
               ITEM 506  TEMPORARY EROSION, SEDIMENTATION, AND ENVIRONMENTAL          
                         CONTROLS                                                     
               ITEM 533  MILLED RUMBLE STRIPS                                         
               ITEM 540  METAL BEAM GUARD FENCE (421)(441)(445)(529)                  
               ITEM 542  REMOVING METAL BEAM GUARD FENCE                              
               ITEM 544  GUARDRAIL END TREATMENTS                                     
               ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)                
               ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(668)(672)(677)             
               ITEM 666  RETROREFLECTORIZED PAVEMENT MARKINGS (316)(318)(502)(662)    
                         (677)(678)                                                   
               ITEM 672  RAISED PAVEMENT MARKERS (677)(678)                           
                                                                                      
                                                                                      
               SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
               ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               REQUIRED CONTRACT PROVISIONS, FEDERAL-AID CONSTRUCTION CONTRACTS       
                                  (FORM FHWA 1273, MAY, 2012)                         
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              WAGE RATES                                                             
              SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000---001)         
              SPECIAL PROVISION "NONDISCRIMINATION" (000---002)                      
              SPECIAL PROVISION "CERTIFICATION OF NONDISCRIMINATION IN EMPLOYMENT"   
                                 (000---003)                                         
              SPECIAL PROVISION "NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO     
                                 ENSURE EQUAL EMPLOYMENT OPPORTUNITY" (000---004)    
              SPECIAL PROVISION "STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY       
                                 CONSTRUCTION CONTRACT SPECIFICATIONS" (000---005)   
              SPECIAL PROVISION "ON-THE-JOB TRAINING PROGRAM" (000---006)            
              SPECIAL PROVISION "DISADVANTAGED BUSINESS ENTERPRISE IN FEDERAL AID    
                                   CONTRACTS" (000---007)                            
              SPECIAL PROVISION "IMPORTANT NOTICE TO CONTRACTORS" (000---010)        
              SPECIAL PROVISION  TO ITEM     6  (006---001)                          
              SPECIAL PROVISION  TO ITEM     7  (007---001)                          
              SPECIAL PROVISION  TO ITEM     8  (008---010)                          
              SPECIAL PROVISION  TO ITEM   506  (506---002)                          
                                                                                     
                                                                                     
              SPECIAL SPECIFICATIONS:                                                
              ----------------------                                                 
                                                                                     
                                                                                     
                                                                                     
              GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
              -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                        PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                        LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                        PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                        CATIONS FOR THIS PROJECT.                                    
                                                                                     



008-010 

1 - 1 02-15 
OTU 

 

Special Provision to Item 8 

Prosecution and Progress 

 

Item 8, “Prosecution and Progress” of the Standard Specifications is amended with respect to the clauses cited below. No other 
clauses or requirements of this Item are waived or changed. 

Article 8.1., “Prosecution of Work.” The first sentence of the first paragraph is voided and replaced by the following: 

Begin work 180 calendar days after the authorization date to begin work. Do not begin work before or after this period unless 
authorized in writing by the Engineer. 
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